


BANGLADESH RAILWAY

Corrigendum No. 03 Dated: 20.02.2017.

Due to unavoidable circumstances, following corrigendum has been made to the Tender No. PD/DA-TGI-JYR/KA-7/02 dt: 08.12.2016 (Package No.GD-3) for Supply and commissioning of 1 (one) no heavy duty broad gauge tamping, lifting and aligning machine.

Sl. No.	Item No. of Invitation for Tender	Subject	Existing Provision	Revised Provision
1	26	Completion time in weeks/Months	Completion time in weeks/Months	Delivery period in Week/Months
2	26	Completion time in weeks/Months	06 (Six) months from the date of opening of Letter of Credit (To complete the supply of intended Tamping machine)	Delivery period will be 08 (Eight) months from the date of opening of Letter of Credit (To complete the supply of intended Tamping machine)

All other terms and conditions of the above Tender will remain unchanged.


20.02.17
(Md. Shahidul Islam)
Chief Engineer (East)
Bangladesh Railway,
Chittagong.